STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 18/ 00 I'N I MPERI AL COUNTY | N CALEXI CO 05/ 22/ 00
CONTRACT NUMBER 11-157864 AT EADY AVENUE AND OLLI E AVENUE CONTRACT CCDE ' G’
LOCATI ON 11-1MP-98-31.6 20 CONTRACT | TEMS
CONSTRUCT TRAFFI C SI GNALS FEDERAL Al D ACST-P098-(018)E

PHG- P098- (018) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPCSALS | SSUED 11 FUND TOTAL HB1 253, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUVBER OF BI DDERS 6 ENG NEERS EST 372,540. 00 AMOUNT UNDER 76,194. 00 PERCENT UNDER EST 20. 45
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 296, 346. 00 4 T D S ENG NEERI NG 805 584- 3537
00667073
2899 AGOURA ROAD SUI TE 171 FAX 805 584-1039
VWEST LAKE VI LLAGE CA 91361-3200
2 317, 618. 00 3 DBX | NC 909 676-0115
00240547
42066 AVEN DA ALVARADO STE C FAX 909 676-0123
TEMECULA CA 92590
3 317, 890. 00 1 PERRY ELECTRI C 619 444-3211
00747931
2007 MJ RA LANE FAX 619 444-3041
EL CAJON CA 92019
4 330, 050. 00 2 MAVERI CK ELECTRI C I NC 562 622-1945
00757865
11435 DOWNEY AVE FAX 562 622- 1965
DOMNEY CA 90241
5 422, 605. 00 5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077-5085



11-157864

11-1MP-98-3

05/ 18/ 00

6

464, 115. 00

6

B A CONSTRUCTI ON

2131 WVALLEY PL
ANAHEI M CA 92804

Bl D245
PAGE 2
05/ 22/ 00
714 635-7579
00732682
FAX 714 635-0728



11-157864
11-1MP-98-3
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
05/ 22/ 00

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 TRAFFI C LOOP AND CRACKFI LLI NG
948 S EMERALD ST
ANAHEI M CA

| NSTALL LOCPS



11-157864 Bl D245
11-1MP-98-3 PACGE 4
05/ 18/ 00 05/ 22/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ORANGE COUNTY STRI PI NG
ORANGE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

| TEM5S 3, 4 AND 16
I TEM5S 1, 5, 13 AND 14

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ED VALENCI A AND SONS
635 E ROSS AVE

EL CENTRO CA

ORANGE COUNTY STRI PI NG
183 N PI XLEY ST

ORANGE CA 92868
STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA 93448
VARA CONTRACTORS | NC

P O BOX 313

NATIONAL G TY CA 91951

Bl DDER | D NAME AND ADDRESS

I TEMS 2, 7, 12 AND 15

| TEMS 3, 4 AND 16 THRU 20

ITEMS 1 THRU 5, 13 AND 14

I TEM5 6 AND 9 THRU 11

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALERT BARRI CADE
SAN JACI NTO CA
LOS ANGELES HARDWARE

CONTI NUED ON NEXT PAGE

TRAFFI C CONTRCL

SUPPLI ES



11-157864
11-1MP-98-3
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
05/ 22/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ORANGE COUNTY STRI PI NG
ORANGE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

LEKGS ELECTRIC I NC

EL CAJON CA

ORANGE COUNTY STRI PI NG
ORANGE CA

STATEW DE SAFETY AND SI GN
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

STRI PI NG

REMOVE AND | NSTALL CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NONE

NONE



11-157864 Bl D245

11-1 MP- 98- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 18/ 00 05/ 22/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 100. 00* 100. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 076. 00 23, 076. 00
3 150713 REMOVE PAVEMENT MARKI NG M2 75 26. 00 1, 950. 00
4 150730 REMOVE CHANNELI ZERS EA 4 38.00 152. 00
5 150742 REMOVE ROADSI DE S| GN EA 10 50. 00 500. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 17 20. 00 340. 00
7 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 7 140. 00 980. 00
8 170101 DEVELOP WATER SUPPLY LS LUMP SUM 2, 000. 00* 2, 000. 00
9 190101 ROADVAY EXCAVATI ON VB 110 30. 00 3, 300. 00
10 390103 ASPHALT CONCRETE (TYPE B) TONN 3 150. 00 450. 00
11 394001 PLACE ASPHALT CONCRETE DI KE M 18 20. 00 360. 00
12 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.6 300. 00 180. 00
13 566011 ROADSI DE SI GN - ONE POST EA 2 150. 00 300. 00
14 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 2 75. 00 150. 00

EXI STI NG POST
15 731502 M NOR CONCRETE (M SCELLANEOUS VB 31 225. 00 6, 975. 00
CONSTRUCTI ON)

16 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 120 33.00 3, 960. 00
17 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 75, 000. 00* 75, 000. 00
18 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 75, 000. 00* 75, 000. 00
19 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 75, 023. 00* 75, 023. 00
20 999990 MOBI LI ZATI ON LS LUMP SUM 26, 550. 00* 26, 550. 00

TOTAL 296, 346. 00



| TEM

O©oOoO~NOOULA, WN P

11-157864
11-1MP-98-3
05/ 18/ 00

88, 727.
90, 310
50, 000
15, 125.

SUMMARY

2250. 00|
152. 00|
1000. 00|
204. 00|
3500. 00|
2000. 00|
8250. 00|
1500. 00|
2700. 00|
3000. 00|
400. 00|
200. 00|
37200. 00|
4800. 00|
88727. 00|
90310. 00|
50000. 00|
15125. 00|
317, 618. 00

90
650.
90
800.
200.
100.
600.
35.
88, 000
90, 000
55, 000
5, 000.

OF

REMA

317, 890. 00

I NI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

FOURTH
BI D AMOUNT
_______________________________ |

4, 000. 00* 4000
16, 000. 00* 16000
40. 00 3000
50. 00 200
50. 00 500
100. 00 1700
100. 00 700
3, 000. 00* 3000
100. 00 11000
200. 00 600
50. 00 900
1, 000. 00 600
100. 00 200
100. 00 200
150. 00 4650
40. 00 4800
88, 000. 00* 88000
92, 000. 00* 92000
48, 000. 00* 48000
50, 000. 00* 50000
330, 050. 00

Bl D245
PAGE 7
05/ 22/ 00
FI FTH

BI D AMOUNT
4, 500. 00* 4500
21, 300. 00* 21300
32.50 2437
50. 00 200
150. 00 1500
100. 00 1700
750. 00 5250
2, 000. 00* 2000
75. 00 8250
925. 00 2775
175. 00 3150
17, 000. 00 10200
225.00 450
150. 00 300
950. 00 29450
45. 00 5400
110, 000. 00O* 110000.
110, 000. 00O* 110000.
90, 000. 00* 90000.
13, 742. 50* 13742.

422, 605. 00



11-157864 Bl D245

11-1 MP-98-3 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
05/ 18/ 00 05/ 22/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 4, 750. 00* 4750. 00
2| 25, 000. 00* 25000. 00
3| 20. 00 1500. 00
4 | 50. 00 200. 00
5 | 250. 00 2500. 00
6 | 50. 00 850. 00
7| 500. 00 3500. 00
8 | 5, 000. 00* 5000. 00
9 | 100. 00 11000. 00
10 | 500. 00 1500. 00
11 | 100. 00 1800. 00
12 | 5, 000. 00 3000. 00
13 | 250. 00 500. 00
14 | 175. 00 350. 00
15 | 1, 000. 00 31000. 00
16 | 20. 00 2400. 00
17 | 88, 475. 00* 88475. 00
18 | 85, 595. 00* 85595. 00
19 | 45, 195. 00* 45195. 00
20 | 150, 000. 00* 150000. 00

TOT 464, 115. 00



